MEMORANDUM

TO: Potential Bidders and Respondents
FROM: Scott Murphy, Town Manager
RE: Stream Restoration Projects
DATE: March 28, 2023

The Town of Manchester, Vermont is accepting bids and responses to the following projects:

Sealed bids, using the attached bid sheet, must be returned before Wednesday, April 26, 2023 at 12:00 Noon
via US Postal Service (or other delivery service) or hand-delivered to the following address:

SEALED BID - Stream Restoration Projects
Scott Murphy, Town Manager

Town of Manchester

40 Jeff Williams Way

Manchester Center, VT 05255

Verbal, emailed or faxed bids will not be considered.

To obtain Drawings and Specifications, or for questions, contact: Christina Haskins, Dufresne Group, at
chaskins@dufresnegroup.com. Drawings and specifications are available in pdf format only and will be

emailed upon request.

General Specifications and Requirements

1.

The Contractor shall provide evidence of Workers Compensation and a certificate of insurance naming
the Town of Manchester as an additional insured ($1,000,000 per occurrence and $2,000,000 total
liability) within two (2) business days of notification by the Town that the Town intends to award the
Contract to the Contractor. The Town may nullify the awarding of the Contract for failure to satisfy this
requirement in its entirety.

The Contractor shall submit to the Town by November 30, 2023 a final invoice. The Town agrees to pay
the Contractor in a reasonable amount of time after reviewing and approving the invoice and other
documents and the project is inspected by the Town’s Department of Public Works Director and/or Town
Engineer. The Contractor shall provide written proof and a letter certifying to the Town that the Contractor
has fully paid all subcontractors and suppliers and that all liens associated with the project have been
released before final payment by the Town.



10.

11.

The Town of Manchester reserves the right to accept or reject any or all bids, to waive all informalities,
or to accept any bid or portion of a bid which it deems to be in the best interest of the Town.

Completion dates for specific projects are set forth in this document. The Town may assess a penalty of
$500.00 a day if all contracted work is not completed by the completion dates.

The contractor shall NOT work on weekends or holidays without the written permission of the Town.

For all projects, the Contractor shall give the Town’s Director of Public Works a minimum of five (5)
days notice prior to the commencement of work associated with the described project.

The Town shall retain control of operations and shall have the authority to terminate any and all work if
the Director of Public Works determines that project quality could be adversely affected due to inclement
weather or other conditions.

The Contractor shall warranty materials and workmanship for a period of one (1) year from the date of
completion.

Contractors agree to operate in compliance with all OSHA and VOSHA requirements and all generally
accepted safety standards.

Contractors agree to provide all necessary traffic control, including police officers or certified flaggers, as
well as signage.

For all Contracts, the Contractor agrees to indemnify and hold harmless the Town against all claims,
demands, causes of action, suits or judgments, including attorney’s fees, costs and expenses, which are a
result of the Contractor’s negligence, carelessness or mismanagement.



Project #1: EWP Project 5039-020 — Sediment & Debris Removal, Hillvale Road

Project Description: This project shall include the removal of sediment and debris from the stream channel near
Hillvale Road, as described in the attached Drawings (including errata sheet) and Specifications. Approximate
quantities are provided on sheet 11 of the Drawings.

Payment for this project will be full compensation for excavation, debris removal and disposal, erosion
prevention and sediment control, traffic control, restoration of surfaces, furnishing and installing the materials
specified including topsoil, seed and mulch, and for furnishing all labor, tools, equipment and incidentals
necessary to complete the work.

Project #2: EWP Project 5039-021 — Streambank Protection, Bourne Brook

Project Description: This project shall include the removal of sediment and debris from Bourne Brook, as
described in the attached Drawings (including errata sheet) and Specifications. Approximate quantities are
provided on sheet 15 of the Drawings.

Payment for this project will be full compensation for excavation, debris removal and disposal, erosion
prevention and sediment control, traffic control, restoration of surfaces, furnishing and installing the materials
specified including topsoil, seed and mulch, and for furnishing all labor, tools, equipment and incidentals
necessary to complete the work.

Project #3: EWP Project 5039-023 — Sediment & Debris Removal, Butternut Lane Flood Chute

Project Description: This project shall include the removal of sediment, debris, and a concrete dam from the
flood chute along Bromley Brook, as described in the attached Drawings (including errata sheet) and
Specifications. Approximate quantities are provided on sheet 8 of the Drawings.

Payment for this project will be full compensation for excavation, debris (including concrete dam) removal and
disposal, erosion prevention and sediment control, traffic control, restoration of surfaces, furnishing and
installing the materials specified including topsoil, seed and mulch, and for furnishing all labor, tools,
equipment and incidentals necessary to complete the work.

Project #4: EWP Project 5039-024 — Sediment & Debris Removal, 80 Butternut Lane
Project Description: This project shall include the removal of sediment and debris from Bromley Brook and
associated flood chutes, as described in the attached Drawings (including errata sheet) and Specifications.

Approximate quantities are provided on sheet 20 of the Drawings.

Payment for this project will be full compensation for excavation, debris removal and disposal, handling and
placement of existing large boulders, erosion prevention and sediment control, traffic control, restoration of



surfaces, furnishing and installing the materials specified including topsoil, seed and mulch, and for furnishing
all labor, tools, equipment and incidentals necessary to complete the work.

Project #5: EWP Project 5039-021 — Sediment & Debris Removal, Lye Brook

Project Description: This project shall include the removal of sediment and debris from Lye Brook and
associated flood chute, as described in the attached Drawings (including errata sheet) and Specifications.
Approximate quantities are provided on sheet 18 of the Drawings. Contractor shall prepare and submit VTrans
Section 1111 permit application for the temporary access from Route 7 and for work upstream of Station 8+85.

Payment for this project will be full compensation for excavation, debris removal and disposal, erosion
prevention and sediment control, traffic control, restoration of surfaces, furnishing and installing the materials
specified including topsoil, seed and mulch, obtaining VTrans Section 1111 permit for work in the State right-
of-way (Route 7) and for access from Route 7, and for furnishing all labor, tools, equipment and incidentals
necessary to complete the work.

Conditions For All Projects:

1. Contract Completion Date: November 1, 2023, unless otherwise approved by the Owner in writing.

2. All in-stream work shall be performed between June 1, 2023 and October 1, 2023, unless otherwise
approved by the DEC Rivers Program in writing.

3. The Contractor will need to submit proposed access routes to the Engineer for review and approval by
NRCS. Any permitting required for the access routes will be the responsibility of the Contractor.

4. All proposed waste/fill sites shall be outside of wetlands and floodplains.

5. The Town will obtain a Stream Alteration Permit. Contractor shall comply with the permit
requirements.

6. The Town will obtain easements from affected property owners.

ATTACHMENTS (To be emailed upon request):

e Specifications

e Drawing Errata

e Drawings: Manchester EWP 5039-020

e Drawings: Manchester EWP 5039-021

e Drawings: Manchester EWP 5039-023

e Drawings: Manchester EWP 5039-024

e Drawings: Manchester EWP 5039-025



TOWN OF MANCHESTER, VERMONT
Stream Restoration Projects
Bid and RFP Response Form

Please type or use permanent ink. All responses must include this form. Forms shall be submitted, in a sealed

envelope, to:

SEALED BID - Stream Restoration Projects
Scott Murphy, Town Manager

Town of Manchester

40 Jeff Williams Way

Manchester Center, VT 05255

Verbal, emailed or faxed bids will not be considered. Late submissions will not be accepted.

Company Name:

Company Mailing Address:

Contact Name:

Contact Telephone Number:

Contact Email Address:

Please note, respondents are NOT required to bid on all of the projects.

Project Number Short Description Bid/Response Price
Project #1 Sediment & Debris Removal, Hillvale Road $
Project #2 Streambank Protection, Bourne Brook $
Project #3 Sediment & Debris Removal, Butternut Ln Flood Chute $
Project #4 Sediment & Debris Removal, 80 Butternut Lane $
Project #5 Sediment & Debris Removal, Lye Brook $

NOTES:




In developing these bids I have followed all instructions set forth by the Town of Manchester and hereby certify
that the work to be performed will fully conform to conditions stipulated as part of the Town’s request for bids.
I have read the bid documents, including the General Specifications and Requirements, and agree to adhere to all
of the provisions. The bid price includes any and all administrative costs, fuel costs, fees and taxes and all other
associated costs of the project.

Furthermore, I certify that the prices in these bids have been arrived at independently without collusion,
consultation, communication, or agreement, for the purpose of restricting competition, as to any matter relating
to such price with any other bidder or with any competitor.

Signature Date

Name



